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Existing weir crest

Debris boom

Upstream lead-in reprofiled with concrete slab

Radiused upstream walls

Stop-log box-outs
(both channels)

Eel pass

Proprietary Berry and Escott eel tiles on 2:5 lateral slope.
Approximate 15% longitudinal profile. Ends of eel pass
profiled to marry with bed invert.

Existing Footbridge Removed
Proprietary access ladder installed to provide access
Eel GRP Cover / walkway.

Eel pass GRP Cover
Removable GRP grid cover serves as anti-predation cover and acts as
access platform to assist with O&M regime. Safety rail installed alongside.

Larinier Fish Pass
600mm single flight Larinier Fish Pass, 100mm baffles

Mass concrete infill between RC channel and
existing wall extends walkway
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Existing weir toe

Pre-Barrage
300mm wide x 480mm deep notches.
All pre-barrage dn/s faces to be given Adherent Nappe.

Pre-Barrage
300mm wide x 480mm deep notches.
All pre-barrage dn/s faces to be given Adherent Nappe.

SAFETY HEALTH
& ENVIRONMENTAL
INFORMATION

In addition to the hazards/risks normally associated with
the type of work detailed on this drawing, note the following
risks and information.

Risks listed here are not exhaustive. Refer to Designer's
Risk Assessment and pre-construction phase plan.

CONSTRUCTION

Managing flow & stage levels in River Ebbw Fach
- Monitor flow levels & flood warnings.
- Check adequacy of cut-off & stability of cofferdams.

Managing seepage flows through weir

- Monitor seepage.

-Check stability of cut face in weir and assess
permeability of formation material.

- Check adequacy of cut-off & stability of cofferdams.

Risk of falls from height

- Check depth of excavations.

-Check adequate edge protection and access
provision onto weir.

Lifting

- Check cranage lifting facilities & constraints.

- Check access weight & size restrictions for cranage
at bridge crossings along access route to site.

> & B

Interface with public & other site operations
- Check adequate warning signs and fencing in place.

Services
- Check for services.

Stability of Excavations & Structures

- Carry out inspection pits to check weir construction &
depth to footings for adjoining abutment wall.

- Check temporary works & construction sequencing
to maintaining structural integrity of weir and stability
of adjacent abutment wall.

> B

ENVIRONMENTAL

Japanese Knotweed Present
- Carry out inspection pits to check weir construction &
depth to footings for adjoining abutment wall.

Contamination
- Contractor to monitor arisings and prevent release of
harmful materials into watercourse

2

OPERATION & MAINTENANCE

Maintenance Work on Pass
- Provision of removable GRP walkway, stop-log

box-outs, access ladder and safety rail provided.
- Operatives to produce safe method of working
applicable for the site.

For information relating to Use, Cleaning and Maintenance
see the Health and Safety File

It is assumed that all works will be carried out by a
competent contractor working, where appropriate, to an
approved method statement

NOTES:

1. DIMENSIONS:

e Are in millimetres unless otherwise stated.
e Marked thus (*) are approximate.

e All levels are in metres to Site Datum.

2. SPECIFICATION:

All works to be carried out in accordance with the
Environment Agency Minimum Technical Requirements
which shall be the Civil Engineering Specification for the
Water Industry (CESWI). All technical requirements clauses
apply unless stated as deleted, amended or augmented in
accordance with the EA WEM Contract Works Information
documentation.
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