

Item	Bill description	Unit	Bill quantity	Rate	Amount
100	Prelims				
	Site Management Preliminaries	sum	1	*****	*****
200	Mob / Demob				*****
	Mobilisation	sum	1	*****	*****
	Demobilisation	sum	1	*****	*****
300	Engineering & Temporary Works				*****
	Engineering	sum	1	*****	*****
	Temporary Works	sum	1	*****	*****
400	Enabling Works				*****
	Crane Platform & Temporary Jetty		1	*****	*****
400	Support Fluid				*****
	Delivery / Slab / Material / Disposal / Demobilisation	sum	1	*****	*****
500	Materials				*****
	Perm Casings / Concrete / Pile Cages	sum	1	*****	*****
600	Piling Works				*****
	East Pier Piles 12nr	nr	12	*****	*****
	West Piles Pier 12 nr	nr	12	*****	*****
700	Pier Caps				*****
	East Pier Caps	nr	12	*****	*****
	West Pier Caps	nr	12	*****	*****
	TOTAL				*****