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Site access

Public footpath proposed
diversion route

3 x 0.15 33kV Overhead lines
present above access route

Suggested area for compound facilities
(including storage and welfare)

Approximate location of stile.

Pedestrian crossing to be provided
for temporary PRoW diversion .

Isolated areas of exposed erosion matting downstream.
Removal, replacement of pins or placement of excavated
gravels to be agreed with the Employer based on inspection
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See Rock Armour detail.

FLO
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See Access Steps detail.

Area to be regraded to tie in
with new inlet structure.

Existing inlet to broken out, and blockstone
pieces to be reused with rip-rap.

300mm layer of Rock Armour, graded with
high number of large stones to be placed in
front of inlet structure, to protect from
plunging flows.

Existing gabion mattresses to be broken out. Internal
stones 'to be reused with rip-rap or river gravels where
appropriate.' To be agreed with the Employer.

Approximately 13.5m3 spoil material
to be spread appropriately on site, to

be agreed with Employer.

Fencepost fitted directly to redi-rock blocks

Precast blocks to tie into existing structure

Precast modular wall system to step
down, backfilled behind to match

existing bank slope levels.

Large to mid size stones from Rock Armour
grading to be placed in front of retaining wall curve.

Area of banking to be excavated and converted
to pool area. Existing matting to be peeled back

and then pinned beneath retaining wall. River
gravels to be retained/reinstated atop matting.

New inlet structure for bypass channel. Precast modular wall
system (Redirock or similar), with cast insitu footing and stem.

New small gravity retaining wall to be constructed by
precast modular wall system (Redirock or similar).

Working Area

Length along front of wall
10.65m

See Rock Armour detail.

Curved Length along
front of rock armour 9.5m

Where river bed material is disturbed,
backfill with Type 1 material, Levels to
be as per Long section in Drawing
290049-ARP-ZZ-00-DR-ZX-0002

Vegetation clearance to suit, to be
agreed with Employer.Plant access to be determined. Fence

line to be reinstated if removed.

Post & Rail fence to be tie into existing.

Existing Post & Rail fence to be reinstated
to tie in with top of inlet structure

Post and rail fence to prevent
livestock entering bypass channel

Curved Length along front of
rock armour 5.5m

SCALE 1:250
(m)

0510 5 10 15 20

GENERAL ARRANGEMENT
PLAN

ISSUED FOR CONTRACTOR DESIGN D3

VARIES

C01.1290049-00

CIVIL

290049-ARP-ZZ-00-DR-ZX-0001

CE0603-512

SALMON FOR TOMORROW 
PHASE 2
GLASCOED

Rev Date By Chkd Appd

Rhif y Lluniad / Drawing Number

Rhif y Prosiect Arup / Arup Project Number

Addasrwydd / Suitability

Rhan / Role

Graddfa yn A1 / Scale at A1

Adolygiad / Rev

A1

Statws / Status

Teitl Lluniad / Drawing Title

Enw a Rhif y Prosiect CNC / Project Name and Number

Cleient / Client

4 Pierhead Street
Caerdydd / Cardiff
CF10 4QP
Tel +44 029 2047 3727
www.arup.com

Hanes Fersiwn / Version History

Nodiadau / Notes

This design and drawing is confidential and all rights therein including copyright and design right are the property of Natural Resources Wales and should not be disclosed to a third party or reproduced without prior consent of © Natural Resources Wales 2024.
Mae'r cynllun a'r lluniad yma yn gyfrinachol. Mae pob hawl oddi fewn iddo yn cynnwys yr hawlfraint yn eiddo i Cyfoeth Naturiol Cymru ac ni ddylid ei ddatgelu i eraill na'i atgynhyrchu geb ganiatad ymlaen llaw gan © Cyfoeth Naturiol Cymru 2024.

Th
is

 m
ap

 is
 b

as
ed

 u
po

n 
th

e 
or

di
na

nc
e 

su
rv

ey
 m

at
er

ia
l w

ith
 th

e 
pe

rm
is

si
on

 o
f o

rd
in

an
ce

 s
ur

ve
y 

on
 b

eh
al

f o
f t

he
co

nt
ro

lle
r o

f h
er

 M
aj

es
ty

's
 S

ta
tio

na
ry

 O
ffi

ce
. ©

 C
ro

w
n 

co
py

rig
ht

 2
02

4.
 L

ic
en

se
 n

um
be

r 1
00

01
97

41
, 2

02
4

C
:\U

se
rs

\O
liv

er
.K

ee
ne

y\
O

ne
D

riv
e 

- A
ru

p\
M

an
ag

em
en

t L
ib

ra
ry

 - 
N

R
W

2 
G

la
sc

oe
d\

06
 D

ra
w

in
gs

\0
_D

ra
w

in
gs

\2
90

04
9-

AR
P-

ZZ
-0

0-
D

R
-Z

X-
00

01
.d

w
g

5 0 2 4 61234

SCALE 1:100
(m)

Proposed Concrete (cast in place)

Existing Footpath

Legend

Site Layout Plan
SCALE 1:500

Main Works Area Plan
SCALE 1:100
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Existing Surface Contours
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Areas to be regraded

Rock Armour

D-D
0002

Refer to the Designer's Hazard Risk Register for further details, document reference:
290049-ARP-ZZ-00-SP-ZS-0006 Design Decision & Risk Register

It is assumed that all the works on this drawing will be carried out by a competent contractor who has carried
out a comprehensive risk assessment.

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION
In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the
following:

CONSTRUCTION
GEN-C-001 - Overhead utilities cables - risk of a service strike.
GEN-C-002 - Unstable structure - Potential instability of existing inlet during construction.
GEN-C-003 - Lifting operations - Lifting precast blocks, risk of falling or plant failure.
ENV-C-001 - Invasive species - Himalayan balsam on site, risk of spreading invasive species.

GEN-C-004 - Construction traffic  - Pedestrian stile.
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Proposed Footpath Diversion

Red Line Boundary

Surplus Fill Area
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NOTES ABOUT STATUTORY UTILITY PROVIDERS RETURNS
1. THE POSITIONS OF THE EXISTING SERVICES ON THIS DRAWING HAVE BEEN INTERPRETED FROM INFORMATION RECEIVED

FROM THE STATUTORY UNDERTAKERS (GAS AND ELECTRIC INFORMATION PROVIDED APRIL 2024. OTHER UTILITIES JULY 2013).
2. NO UTILITIES SHOWN ON AVAILABLE STATUTORY UNDERTAKER RECORDS IN PROXIMITY TO PROPOSED WORKS: VIRGIN

MEDIA, WALES AND WEST UTILITIES.
3. THIS DRAWING HAS BEEN PRODUCED BASED ON THE ABOVE INFORMATION SOURCES. STATUTORY UNDERTAKER PLANS

INDICATED THE PRESENCE OF A UTILITY SERVICE. THEIR LOCATIONS ARE INDICATIVE AND SHOULD NOT BE RELIED UPON FOR
ACCURACY.

4. EXACT LOCATIONS OF UTILITIES SHOULD BE CONFIRMED ON SITE. THE CONTRACTOR SHOULD VERIFY, THROUGH POSITIVE
IDENTIFICATION, THE LOCATION OF UTILITIES RECORDED IN CLOSE PROXIMITY TO THE WORKS.

5. THE CONTRACTOR SHOULD ANTICIPATE ADDITIONAL SERVICES CONNECTING TO THE PROPERTIES AND / OR STREET
FURNITURE SUCH AS LAMPPOSTS THAT ARE NOT GENERALLY COVERED BY THE RETURNS FROM INDIVIDUAL STATUTORY
AUTHORITIES.

1. All dimensions in millimetres and all levels in metres to ordinance datum 
(Newlyn) unless stated otherwise.

2. Do not scale from this drawing. Only figured dimensions and levels are 
to be used.

3. Levels are taken from topographic survey in 2023
4. Refer to Works Information for details of Contractor design elements
5. See Site Information for details of existing structure.
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